

TITLE:	Action Report – Assessment of T2022-23.10 Supply and Installation of Truck Stop Concrete Works Installation of Culverts and Margins	DOC REF: {item-no}
---------------	--	------------------------------

REPORT BY:	STUART BOURNE GBA - SENIOR CIVIL ENGINEER	DATE: 20/04/2023
-------------------	--	----------------------------

CORPORATE PLAN REFERENCE:

Key Priority 2: Building and maintaining quality infrastructure

2.1: Well connected

2.1.1 Develop, manage and maintain Council controlled roads and airport infrastructure to sustain and improve connectivity and safety

2.1.2 Deliver quality roadwork on non-Council roads within quality assurance guidelines

2.1.3 Lobby for appropriate State and Federal government funding to upgrade the quality of major access roads within the shire and also accessing the region.

RISK MANAGEMENT:

PURPOSE:

To provide a summary and a recommendation for the award of T2022-23.10 Supply and Installation of Concrete Works

CONTENT:

The procurement of the concrete works for Supply and Installation of Concrete Works.

- Tender closing date was the 15th of March 2023.
- T2022-23.10 Supply and Installation of Concrete Works, tender was advertised via Vendorpanel.
- Three (3) tenders were submitted.

Letter or Recommendation (Assessment Summary, RFX Summary Report)

CONSULTATION:

- Director of Works and Operations

GOVERNANCE IMPLICATIONS:

- Nil

RECOMMENDATION:

That for T2022-23.10 Supply and Installation of Concrete Works, three (3) tenders were received. Mann Made Construction Pty Ltd has been assessed against the weighted criteria as the most suitable tenderer. It is recommended that the contract be awarded to Mann Made Construction Pty Ltd.

ATTACHMENTS: Letter of Recommendation & assessment

Reviewed by Director of Works and Operations	Mr Ajay Agwan
Approved by Chief Executive Officer	Ms Lynn Moore